DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

DATE : 01/06/11
PAGE : 003 -1

PORTLAND CEMENT CONCRETE MASONRY,

CALL ORDER : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT : N1
STATE/FEDERAL AID NO: ESTP-N332(2) CONTRACT TIME : 348 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) : ESTP-N332(2)
THE PROJECT INVOLVES THE REPLACEMENT OF BRIDGE 1-651 ON
NEWPORT ROAD WITH A STEEL AND CONCRETE SLAB BRIDGE. THE
PROJECT ALSO INCLUDES THE RECONSTRUCTION OF A PORTION OF
NEWPORT ROAD WITH THE ADDITION OF A FIVE FOOT SHOULDER. AS
PART OF THE PROJECT A STORMWATER MANAGEMENT POND WILL
CREATED.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 01/06/11 to vendor RICHARD E PIERSON CONST CO INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 3,238,701.41 133.4811% 100.0000%
1 RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098 $ 2,426,336.50 100.0000% 74.9170%
2 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 2,754,301.75 113.5169% 85.0434%
3 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 2,826,281.37 116.4835% 87.2659%
4 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 3,340,925.80 137.6942% 103.1563%
5 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 3,354,137.64 138.2388% 103.5643%
6 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 3,374,018.22 139.0581% 104.1781%
7 EASTERN HIGHWAY SPECIALIST, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 $ 3,387,300.64 139.6056% 104.5882%
I( 0 ) I( 1 2
|ENGINEER'S ESTIMATE |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 FIXED QUANTITY
| | |
0010 202000 1860.000 CY | 12.71557 23650.96/| 15.00000 27900.00] 13.00000 24180.00
EXCAVATION AND EMBANKMENT | | |
0020 602001 300.000 cCY | 605.00755 181502.27] 500.00000 150000.00] 500.00000 150000.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0030 602003 94.000 cCY | 700.00000 65800.00] 450.00000 42300.00] 435.00000 40890.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT FOOTING, CLASS A | | |
0040 602013 135.000 cCY | 764.72084 103237.31] 650.00000 87750.00] 560.00000 75600.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0050 602017 61.000 CY | 843.99509 51483.70]| 950.00000 57950.00] 900.00000 54900.00
| | |
I | |

PARAPET, CLASS A
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LETTING DATE : 11/16/10 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0060 604000 63474.000 LB | 1.27844 81147.70] 1.00000 63474.00] 1.00000 63474.00
BAR REINFORCEMENT, EPOXY COATED | | |
SECTION TOTALS | $ 506,821.94| $ 429,374.00]| $ 409,044.00
—————————————————————————————————————————— f——_— -
SECTION 0002  ROAD
| | |
0070 201000 LUMP | 28600.00000 28600.00 | 28000.00000 28000.00 | 11000.00000 11000.00
CLEARING AND GRUBBING | | |
0080 206000 200.000 CY | 246.73611 49347.22] 50.00000 10000.00| 40.00000 8000.00
ROCK EXCAVATION FOR STRUCTURES AND | | |
TRENCHES | | |
0090 208000 10.000 CY | 30.08576 300.86| 100.00000 1000.00| 13.00000 130.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0100 209001 3924.000 CY | 12.46933 48929.65] 12.00000 47088.00 | 17.00000 66708.00
BORROW, TYPE A | | |
0110 209006 4926.000 CY | 7.80865 38465.41| 6.00000 29556.00] 14.00000 68964.00
BORROW, TYPE F | | |
0120 211000 LUMP | 240000.00000 240000.00]| 80000.00000 80000.00| 150000.00000 150000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0130 212000 1500.000 CY | 11.86003 17790.05] 15.00000 22500.00] 13.00000 19500.00
UNDERCUT EXCAVATION | | |
0140 250000 655.000 CY | 10.11324 6624.17] 5.00000 3275.00] 13.00000 8515.00
SEDIMENT REMOVAL | | |
0150 251000 3900.000 LF | 1.99866 7794.77] 1.50000 5850.00] 1.75000 6825.00
SILT FENCE | | |
0160 252002 15.000 EACH | 157.31376 2359.71] 150.00000 2250.00] 100.00000 1500.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0170 254000 40.000 TON | 68.94993 2758.00] 20.00000 800.00]| 35.00000 1400.00
STONE CHECK DAM | | |
0180 268000 305.000 TON | 31.86803 9719.75] 20.00000 6100.00] 34.00000 10370.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0190 271000 1778.000 CY | 8.31790 14789.23 15.00000 26670.00] 13.00000 23114.00
STORMWATER MANAGEMENT POND | | |
0200 272501 1.000 EACH | 14500.00000 14500.00 | 6500.00000 6500.00] 3000.00000 3000.00
POND OUTLET STRUCTURE, SPECIAL | | |
0210 302007 1931.000 CY | 35.80511 69139.67] 30.00000 57930.00 | 37.00000 71447.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
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FINAL
CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
CALL ORDER  : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0220 302011 37.000 TON | 40.57461 1501.26 | 20.00000 740.00] 33.00000 1221.00
DELAWARE NO. 3 STONE | | |
0230 401645 980.000 TON | 90.28696 88481.22| 65.00000 63700.00 | 74.00000 72520.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0240 401648 866.000 TON | 63.11325 54656.07| 60.00000 51960.00] 63.50000 54991.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0250 401663 1153.000 TON | 50.66011 58411.11| 58.00000 66874.00| 57.50000 66297.50
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0260 402000 10.000 TON | 84.78575 847.86 | 150.00000 1500.00] 135.00000 1350.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0270 602002 10.000 cCYy | 543.92209 5439.22] 450.00000 4500.00] 900.00000 9000.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | |
0280 602549 2057.000 SF | 35.00000 71995.00] 50.00000 102850.00] 16.75000 34454.75
FORM LINERS | | |
0290 602553 12024.000 SF | 45.00000 541080.00] 40.00000 480960.00| 52.00000 625248.00
MECHANICALLY STABILIZED EARTH WALLS, | | |
WALL 1 | | |
0300 602615 345.000 SF | 33.00000 11385.00]| 30.00000 10350.00 ]| 59.00000 20355.00
MODULAR BLOCK RETAINING WALL | | |
0310 605002 LUMP | 265000.00000 265000.00| 180000.00000 180000.00| 222900.00000 222900.00
STEEL STRUCTURES [ [
0320 605511 116.000 LF | 300.00000 34800.00] 400.00000 46400.00 | 304.00000 35264.00
PREFABRICATED EXPANSION JOINT SYSTEM, 3 | | |
0330 606002 355.000 LF | 100.00000 35500.00 | 70.00000 24850.00] 66.00000 23430.00
METAL BRIDGE RAILING, ALUMINUM | | |
0340 612021 161.000 LF | 50.09585 8065.43| 50.00000 8050.00]| 35.00000 5635.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0350 612022 404.000 LF | 51.02611 20614.55]| 40.00000 16160.00] 40.00000 16160.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0360 612501 15.000 LF | 14.00000 210.00]| 10.00000 150.00] 27.00000 405.00
PVC PIPE, 4" | | |
0370 612502 5.000 LF | 40.00000 200.00]| 15.00000 75.00] 30.00000 150.00
| | |

PVC PIPE, 6"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/06/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
CALL ORDER : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0380 612503 121.000 LF | 32.00000 3872.00] 20.00000 2420.00] 31.00000 3751.00
PVC PIPE, 8" | | |
0390 612529 485.000 LF | 3.17469 1539.72] 3.00000 1455.00] 3.50000 1697.50
PIPE VIDEO INSPECTION | | |
0400 614568 90.000 LF | 175.00000 15750.00 | 25.00000 2250.00] 77.00000 6930.00
DUCTILE IRON PIPE, 14" | | |
0410 617002 7.000 EACH | 995.61947 6969.34] 500.00000 3500.00] 950.00000 6650.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0420 617003 4.000 EACH | 964.09091 3856.36] 750.00000 3000.00] 1100.00000 4400.00
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0430 701010 1916.000 LF | 15.63688 29960.26| 16.00000 30656.00] 20.75000 39757.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0440 701020 20.000 LF | 38.93076 778.62] 30.00000 600.00]| 37.00000 740.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
0450 705001 8320.000 SF | 4.58502 38147.37]| 4.00000 33280.00]| 6.00000 49920.00
P.C.C. SIDEWALK, 4" | |
0460 705007 50.000 SF | 31.03605 1551.80] 24.00000 1200.00] 28.00000 1400.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0470 705525 54.000 SF | 17.02927 919.58]| 25.00000 1350.00] 31.00000 1674.00
CURB RAMP, TYPE 1 | |
0480 705526 250.000 SF | 16.11484 4028.71] 20.00000 5000.00| 25.50000 6375.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0490 707005 2.000 EACH | 350.00000 700.00] 400.00000 800.00]| 525.00000 1050.00
UNDERDRAIN OUTLET | |
0500 708051 8.000 EACH | 2481.54803 19852.38] 2000.00000 16000.00] 2060.00000 16480.00
DRAINAGE INLET, 34" X 24" | | |
0510 708052 4.000 EACH | 2744.35789 10977.43 ] 2500.00000 10000.00| 2885.00000 11540.00
DRAINAGE INLET, 48" X 30" | | |
0520 708563 LUMP | 2150.00000 2150.00] 2000.00000 2000.00| 2325.00000 2325.00
PERSONAL GRATE FOR PIPE INLET | | |
0530 710506 2.000 EACH | 854.20000 1708.40] 1000.00000 2000.00] 730.00000 1460.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0540 712020 46.000 TON | 36.02574 1657.18] 30.00000 1380.00] 35.00000 1610.00
| | |

RIPRAP, R-4
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
CALL ORDER  : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0550 713003 96.000 sSY | 5.22152 501.27] 2.50000 240.00] 5.00000 480.00
GEOTEXTILES, RIPRAP | | |
0560 715000 25.000 LF | 22.57594 564.40| 45.00000 1125.00] 11.00000 275.00
PERFORATED PIPE UNDERDRAINS, 4" | | |
0570 715001 1758.000 LF | 13.96127 24543.91| 10.00000 17580.00] 11.00000 19338.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0580 715500 48.000 LF | 19.33731 928.19| 20.00000 960.00| 12.00000 576.00
UNDERDRAIN OUTLET PIPE, 6" | | |
0590 720050 465.000 LF | 27.49016 12782.92| 16.00000 7440.00]| 18.65000 8672.25
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0600 720055 13.000 LF | 45.60444 592.86 | 60.00000 780.00] 72.00000 936.00
CURVED GUARDRAIL SECTION | | |
0610 720527 850.000 EADY | 0.40467 343.97] 0.25000 212.50] 0.25000 212.50
PLASTIC DRUMS [ [
0620 720532 1.000 EACH | 1336.63750 1336.64] 900.00000 900.00| 1200.00000 1200.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
0630 720534 1.000 EACH | 5854.42466 5854.42]| 3500.00000 3500.00] 4200.00000 4200.00
FURNISH PORTABLE IMPACT ATTENUATOR | |
0640 720556 1.000 EACH | 449.43040 449,43 1000.00000 1000.00] 500.00000 500.00
BOLLARD | | |
0650 720567 415.000 LF | 19.50804 8095.84 10.00000 4150.00] 14.50000 6017.50
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
0660 720585 3.000 EACH | 1961.71171 5885.14] 1900.00000 5700.00] 2200.00000 6600.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0670 720586 4.000 EACH | 2575.46250 10301.85] 1900.00000 7600.00| 2200.00000 8800.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0680 725003 3.000 EACH | 1520.95783 4562.87| 2000.00000 6000.00] 2435.00000 7305.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 2 | |
0690 726001 1.000 EACH | 770.00000 770.00] 850.00000 850.00] 995.00000 995.00
END ANCHORAGE | |
0700 727003 93.000 LF | 17.00000 1581.00]| 15.00000 1395.00]| 19.00000 1767.00
CHAIN-LINK FENCE, 4' HIGH | | |
0710 727004 802.000 LF | 20.00000 16040.00 | 19.00000 15238.00]| 21.65000 17363.30
| | |

CHAIN-LINK FENCE, 6' HIGH
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CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
CALL ORDER : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0720 727012 1.000 EACH | 1700.00000 1700.00] 1500.00000 1500.00] 1750.00000 1750.00
VEHICULAR GATES | | |
0730 727510 315.000 LF | 22.00000 6930.00] 23.00000 7245.00] 26.75000 8426.25
WOOD RAIL FENCE | | |
0740 727522 190.000 LF | 84.96148 16142.68| 70.00000 13300.00]| 80.00000 15200.00
DECORATIVE FENCE | | |
0750 732002 11316.000 SY | 4.86686 55073.39]| 2.50000 28290.00] 5.40000 61106.40
TOPSOIL, 6" DEPTH | | |
0760 732509 30.000 CY | 45.00000 1350.00] 160.00000 4800.00| 120.00000 3600.00
BIORETENTION SOIL, MIX I | | |
0770 734013 10848.000 SY | 0.28148 3053.50] 0.30000 3254.40] 0.40000 4339.20
PERMANENT GRASS SEEDING, DRY GROUND | | |
0780 734015 470.000 SY | 0.84481 397.06 | 1.00000 470.00]| 1.00000 470.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0790 734017 575.000 SY | 0.57671 331.61] 0.60000 345.00] 1.00000 575.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0800 735006 270.000 SY | 1.16122 313.53] 0.50000 135.00]| 1.70000 459.00
MULCHING, STRAW | | |
0810 735534 10848.000 SY | 0.68586 7440.21] 0.50000 5424.00] 0.50000 5424.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0820 735535 470.000 SY | 2.41116 1133.25] 2.50000 1175.00] 2.00000 940.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0830 735536 59.000 SY | 7.71251 455.04 | 6.00000 354.00] 6.00000 354.00
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0840 737523 LUMP | 6465.00000 6465.00] 4690.00000 4690.00] 4690.00000 4690.00
PLANTING | | |
0850 742500 1650.000 HOUR | 41.67000 68755.50| 41.67000 68755.50| 41.67000 68755.50
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0860 742514 330.000 HOUR | 60.42000 19938.60]| 60.42000 19938.60]| 60.42000 19938.60
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0870 743004 878.000 EADY | 43.31618 38031.61] 5.00000 4390.00] 58.00000 50924.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0880 743504 23.000 EACH | 134.82333 3100.94] 75.00000 1725.00] 115.00000 2645.00
WARNING SIGNS | | |
0890 743507 25260.000 LEDY | 0.40000 10104.00]| 0.25000 6315.00] 0.20000 5052.00
| | |

TEMPORARY BARRICADE, TYPE III
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CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
CALL ORDER : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE 11/16/10 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0900 748015 530.000 SF | 5.88376 3118.39] 3.50000 1855.00] 6.00000 3180.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0910 748506 6190.000 LF | 0.82240 5090.66] 0.25000 1547.50] 0.60000 3714.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0920 750000 10.000 EACH | 258.19010 2581.90] 150.00000 1500.00] 210.00000 2100.00
ADJUST WATER VALVE BOXES | | |
0930 758000 497.000 SY | 16.84763 8373.27] 12.00000 5964.00] 13.00000 6461.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0940 759004 15.000 EAMO | 2413.32055 36199.81] 2500.00000 37500.00] 2190.00000 32850.00
FIELD OFFICE, TYPE I | |
0950 760507 3000.000 SYIN | 2.11411 6342.33] 2.00000 6000.00] 2.35000 7050.00
PROFILE MILLING, HOT-MIX | | |
0960 761001 50.000 SY | 20.42901 1021.45] 25.00000 1250.00 | 9.50000 475.00
BUTT JOINTS, HOT MIX | |
0970 762001 690.000 LF | 2.61505 1804.38] 3.00000 2070.00] 1.75000 1207.50
SAW CUTTING, HOT MIX | | |
0980 762002 22.000 LF | 9.95569 219.03] 10.00000 220.00] 10.00000 220.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0990 763000 LUMP | 136040.76150 136040.76| 120000.00000 120000.00 | 95500.00000 95500.00
INITIAL EXPENSE | |
1000 763500 LUMP | 55000.00000 55000.00] 10000.00000 10000.00] 13000.00000 13000.00
MAINTENANCE OF TRAFFIC | | |
1010 763501 LUMP | 136040.76150 136040.76 | 20000.00000 20000.00| 17500.00000 17500.00
CONSTRUCTION ENGINEERING | | |
1020 763502 LUMP | 85000.00000 85000.00] 15000.00000 15000.00] 8750.00000 8750.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
1030 763505 200.000 HOUR | 75.00000 15000.00 | 75.00000 15000.00 | 75.00000 15000.00
TRAFFIC OFFICERS | |
1040 763508 LUMP | 6500.00000 6500.00] 5000.00000 5000.00]| 300.00000 300.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1050 763509 15.000 EAMO | 264.78249 3971.74] 250.00000 3750.00] 30.00000 450.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
SECTION TOTALS | $ 2,731,879.47] $ 1,996,962.50]| $ 2,345,257.75
—————————————————————————————————————————— e
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CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
CALL ORDER : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
CONTRACT TOTALS | $ 3,238,701.41]| $ 2,426,336.50]| $ 2,754,301.75

DBE GOALS | 12

o

| 12

oe

| 12 %
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LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
SECTION 0001 FIXED QUANTITY

0010 202000
EXCAVATION AND EMBANKMENT

0020 602001 300.000
PORTLAND CEMENT CONCRETE MASONRY,
A

0030 602003 94.000
PORTLAND CEMENT CONCRETE MASONRY,
ABUTMENT FOOTING, CLASS A

0040 602013 135.000
PORTLAND CEMENT CONCRETE MASONRY,
SUPERSTRUCTURE, CLASS D

0050 602017 61.000
PORTLAND CEMENT CONCRETE MASONRY,
PARAPET, CLASS A

0060 604000 63474.000
BAR REINFORCEMENT, EPOXY COATED

SECTION TOTALS

1860.000

SECTION 0002 ROAD

0070 201000
CLEARING AND GRUBBING

0080 206000 200.000
ROCK EXCAVATION FOR STRUCTURES AND
TRENCHES

0090 208000 10.000
EXCAVATION AND BACKFILLING FOR PIP
TRENCHES

0100 209001 3924.000
BORROW, TYPE A

0110 209006 4926.000

BORROW, TYPE F
0120 211000
REMOVAL OF STRUCTURES AND OBSTRUCT
0130 212000 1500.000
UNDERCUT EXCAVATION

CY

CY
CLASS

CY

CY

CYy

LB

CY
E

CY

CY

LUMP

IONS
CYy

3 )

500.

300.

830.

1015.

15000.

225.

15.

16.
13.
105000.

8.

.25000

00000

00000

00000

50000

.08000

00000

00000

00000

00000

00000

00000

50000

150000.

28200.

112050.

61945.

68551.
436,092.
15000.

45000.

150.

62784.
64038.
105000.

12750.

( 4 ) I
GREGGO & FERRARA INC
|
UNIT PRICE AMOUNT |
|
25.00000 46500.00]
|
760.00000 228000.00]|
|
|
510.00000 47940.00]
|
|
930.00000 125550.00
I
|
1130.00000 68930.00
|
|
1.50000 95211.00
|
$ 612,131.00]|
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, +
I
6000.00000 6000.00
|
80.00000 16000.00
|
|
25.00000 250.00]
|
|
25.00000 98100.00]
|
18.00000 88668.00]
|
230000.00000 230000.00]|
I
18.00000 27000.00
I

(5 )

UNIT PRICE

25.

473.

953.

1152.

1542.

00000

00000

00000

00000

00000

.15000

|DAISY CONSTRUCTION COMPANY

46500.

141900.

89582.

155520.

94062.

72995.

600,559.

00

00

00

31380.

50.

110.

21.

19.

175000.

14.

00000

00000

00000

25000

30000

00000

00000

31380.

10000.

1100.

83385.

95071.

175000.

21000.

00

00

00

80

00

00



MECHANICALLY STABILIZED EARTH WALLS,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/06/11
PAGE : 003 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
CALL ORDER : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0140 250000 655.000 CY | 7.60000 4978.00] 7.10000 4650.50] 12.00000 7860.00
SEDIMENT REMOVAL | |
0150 251000 3900.000 LF | 1.50000 5850.00] 2.30000 8970.00] 1.55000 6045.00
SILT FENCE | | |
0160 252002 15.000 EACH | 100.00000 1500.00] 260.00000 3900.00] 255.00000 3825.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0170 254000 40.000 TON | 31.50000 1260.00] 63.00000 2520.00] 50.00000 2000.00
STONE CHECK DAM | |
0180 268000 305.000 TON | 35.00000 10675.00]| 28.00000 8540.00] 38.00000 11590.00
STABILIZED CONSTRUCTION ENTRANCE | |
0190 271000 1778.000 CY | 14.00000 24892.00] 11.00000 19558.00]| 7.00000 12446.00
STORMWATER MANAGEMENT POND | | |
0200 272501 1.000 EACH | 4750.00000 4750.00] 4000.00000 4000.00] 6100.00000 6100.00
POND OUTLET STRUCTURE, SPECIAL | | |
0210 302007 1931.000 cCY | 35.00000 67585.00 | 69.00000 133239.00] 41.90000 80908.90
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0220 302011 37.000 TON | 31.50000 1165.50] 73.00000 2701.00] 40.00000 1480.00
DELAWARE NO. 3 STONE | | |
0230 401645 980.000 TON | 70.00000 68600.00 | 61.00000 59780.00 | 69.00000 67620.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0240 401648 866.000 TON | 56.00000 48496.00| 59.00000 51094.00]| 61.00000 52826.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0250 401663 1153.000 TON | 54.50000 62838.50| 58.00000 66874.00| 58.00000 66874.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0260 402000 10.000 TON | 98.00000 980.00| 200.00000 2000.00] 80.00000 800.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0270 602002 10.000 cCY | 476.85000 4768.50] 300.00000 3000.00] 455.00000 4550.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | I
0280 602549 2057.000 SF | 41.50000 85365.50| 31.00000 63767.00 | 10.25000 21084.25
FORM LINERS | | |
0290 602553 12024.000 SF | 55.75000 670338.00] 44.00000 529056.00] 46.15000 554907.60
| | |
| | |

WALL 1



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

CALL ORDER : 003 CONTRACT ID
LETTING DATE : 11/16/10 DISTRICT
SET-ASIDE

T200707401.01

COUNTIES : NEW CASTLE

DATE
PAGE

01/06/11
003 -11

3 )

LINE NO / ITEM CODE / ALT

SIDEWALK SURFACE DETECTABLE WARNING

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, 4
0300 602615 345.000 SF | 38.00000
MODULAR BLOCK RETAINING WALL |
0310 605002 LUMP | 105000.00000
STEEL STRUCTURES |
0320 605511 116.000 LF | 322.50000
PREFABRICATED EXPANSION JOINT SYSTEM, 3 |
0330 606002 355.000 LF | 93.00000
METAL BRIDGE RAILING, ALUMINUM |
0340 612021 161.000 LF | 54.00000
REINFORCED CONCRETE PIPE, 15", CLASS IV |
0350 612022 404.000 LF | 52.00000
REINFORCED CONCRETE PIPE, 18", CLASS IV |
0360 612501 15.000 LF | 6.00000
PVC PIPE, 4"
0370 612502 5.000 LF | 61.75000
PVC PIPE, 6"
0380 612503 121.000 LF | 8.30000
PVC PIPE, 8"
0390 612529 485.000 LF | 2.75000
PIPE VIDEO INSPECTION |
0400 614568 90.000 LF | 75.00000
DUCTILE IRON PIPE, 14" |
0410 617002 7.000 EACH | 1600.00000
REINFORCED CONCRETE FLARED END SECTION, |
15m |
0420 617003 4.000 EACH | 1700.00000
REINFORCED CONCRETE FLARED END SECTION, |
18" |
0430 701010 1916.000 LF | 21.00000
PORTLAND CEMENT CONCRETE CURB, TYPE 1 |
0440 701020 20.000 LF | 115.00000
INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 1 |
0450 705001 8320.000 SF | 4.20000
P.C.C. SIDEWALK, 4" |
0460 705007 50.000 SF | 35.00000
|
|

SYSTEM

(
A-DEL CONSTRUCTION CO INC

I(

5 )

|DAISY CONSTRUCTION COMPANY

}éREGéO &)FERRARA INC
AMOUNT} UNIT PRICE AMOUNT}
13110.00] 41.00000 14145.00
105000.001 300000.00000 300000.00}
37410.00} 420.00000 48720.00}
33015.00} 150.00000 53250.00
8694.00} 45.00000 7245.00}
21008.00} 50.00000 20200.00
90.00} 25.00000 375.00
308.75} 29.00000 145.001
1004.301 33.00000 3993.00}
1333.75} 2.10000 1018.501
6750.00} 66.00000 5940.00
11200.00} 750.00000 5250.00}
| |
6800.00| 975.00000 3900.00
| |
40236.00] 17.00000 32572.00
2300.00} 32.00000 640.00
| |
34944.00| 4.60000 38272.00
1750.00} 25.00000 1250.00}
I I
I I

UNIT PRICE

344400.

452.

90.

77.

74.

30.

30.

15.

2.

86.

885.

1010.

16.

31.

25.

00000

00000

00000

00000

00000

00000

65000

00000

00000

00000

40000

00000

.45000

00000

10695.

344400.

52432.

31950.

12397.

29896.

450.

150.

1815.

1285.

7740.

6195.

4040.

31422.

620.

37024.

1250.

00

00

00

00

00

00

00

00

00

25

00

00

00

40

00

00

00



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/06/11
PAGE 003 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
CALL ORDER  : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0470 705525 54.000 SF | 15.00000 810.00 | 26.00000 1404.00] 26.00000 1404.00
CURB RAMP, TYPE 1 | |
0480 705526 250.000 SF | 15.60000 3900.00] 21.00000 5250.00] 21.00000 5250.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | [
0490 707005 2.000 EACH | 324.50000 649.00| 500.00000 1000.00]| 480.00000 960.00
UNDERDRAIN OUTLET | |
0500 708051 8.000 EACH | 2930.00000 23440.00] 2100.00000 16800.00] 2460.00000 19680.00
DRAINAGE INLET, 34" X 24" | | |
0510 708052 4.000 EACH | 3750.00000 15000.00] 3100.00000 12400.00] 2985.00000 11940.00
DRAINAGE INLET, 48" X 30" | | |
0520 708563 LUMP | 3000.00000 3000.00] 2300.00000 2300.00] 2600.00000 2600.00
PERSONAL GRATE FOR PIPE INLET | | |
0530 710506 2.000 EACH | 1000.00000 2000.00] 900.00000 1800.00]| 770.00000 1540.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0540 712020 46.000 TON | 40.00000 1840.00] 42.00000 1932.00] 45.00000 2070.00
RIPRAP, R-4 | | |
0550 713003 96.000 SY | 2.60000 249.60] 5.00000 480.00 | 6.00000 576.00
GEOTEXTILES, RIPRAP | | |
0560 715000 25.000 LF | 9.00000 225.00] 20.00000 500.00 | 11.00000 275.00
PERFORATED PIPE UNDERDRAINS, 4" | | |
0570 715001 1758.000 LF | 9.75000 17140.50]| 21.00000 36918.00 ]| 14.50000 25491.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0580 715500 48.000 LF | 8.00000 384.00] 23.00000 1104.00] 25.00000 1200.00
UNDERDRAIN OUTLET PIPE, 6" | | |
0590 720050 465.000 LF | 17.50000 8137.50] 21.00000 9765.00] 16.85000 7835.25
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0600 720055 13.000 LF | 39.35000 511.55] 30.00000 390.00] 40.00000 520.00
CURVED GUARDRAIL SECTION | | |
0610 720527 850.000 EADY | 0.25000 212.50] 1.10000 935.00] 0.45000 382.50
PLASTIC DRUMS | |
0620 720532 1.000 EACH | 675.00000 675.00| 1200.00000 1200.00]| 1100.00000 1100.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
0630 720534 1.000 EACH | 6560.00000 6560.00] 3800.00000 3800.00] 3700.00000 3700.00
FURNISH PORTABLE IMPACT ATTENUATOR | |
0640 720556 1.000 EACH | 500.00000 500.00] 1000.00000 1000.00]| 1900.00000 1900.00
| | |

BOLLARD



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/06/11
PAGE : 003 -13
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
CALL ORDER : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT : N1
SET-ASIDE
I ( 3 ) I( 4 ) I ( 5 )
| A-DEL CONSTRUCTION CO INC | GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0650 720567 415.000 LF | 15.00000 6225.00] 23.00000 9545.00| 19.00000 7885.00
|

FURNISH AND MAINTAIN PORTABLE P.C.C.
SAFETY BARRIER



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

DATE
PAGE

01/06/11
003 -14

CALL ORDER  : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT ;N1
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|A-DEL CONSTRUCTION CO INC |GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0660 720585 3.000 FEACH | 2560.00000 7680.00 | 2100.00000 6300.00] 2460.00000 7380.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | [
1 | | |
0670 720586 4.000 FEACH | 2400.00000 9600.00 | 2600.00000 10400.00]| 2256.00000 9024.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | [ |
2 | | |
0680 725003 3.000 EACH | 1915.00000 5745.00] 1900.00000 5700.00] 1845.00000 5535.00
GUARDRAIL TO BARRIER CONNECTION, [ [ \
APPROACH TYPE 2 [ [ [
0690 726001 1.000 EACH | 750.00000 750.00] 800.00000 800.00| 720.00000 720.00
END ANCHORAGE [ [ |
0700 727003 93.000 LF | 17.50000 1627.50] 18.00000 1674.00] 17.00000 1581.00
CHAIN-LINK FENCE, 4' HIGH [ [ [
0710 727004 802.000 LF | 19.80000 15879.60]| 20.00000 16040.00] 19.10000 15318.20
CHAIN-LINK FENCE, 6' HIGH | [ [
0720 727012 1.000 EACH | 1600.00000 1600.00| 1600.00000 1600.00| 1540.00000 1540.00
VEHICULAR GATES [ [ |
0730 727510 315.000 LF | 24.50000 7717.50] 24.00000 7560.00| 23.55000 7418.25
WOOD RAIL FENCE | | [
0740 727522 190.000 LF | 72.75000 13822.50] 72.00000 13680.00] 71.00000 13490.00
DECORATIVE FENCE | | |
0750 732002 11316.000 SY | 5.75000 65067.00]| 6.00000 67896.00]| 5.25000 59409.00
TOPSOIL, 6" DEPTH | | |
0760 732509 30.000 CY | 175.00000 5250.00] 43.00000 1290.00] 65.00000 1950.00
BIORETENTION SOIL, MIX I | | |
0770 734013 10848.000 SY | 0.25000 2712.00] 0.25000 2712.00] 0.31000 3362.88
PERMANENT GRASS SEEDING, DRY GROUND | [ \
0780 734015 470.000 SY | 0.50000 235.00] 1.10000 517.00] 1.25000 587.50
PERMANENT GRASS SEEDING, WET GROUND | | |
0790 734017 575.000 SY | 1.25000 718.75| 1.10000 632.50] 0.62000 356.50
TEMPORARY GRASS SEEDING, DRY GROUND | [ [
0800 735006 270.000 sSY | 3.65000 985.50] 2.10000 567.00| 0.52000 140.40
MULCHING, STRAW | [ |
0810 735534 10848.000 SY | 1.85000 20068.80| 0.50000 5424.00] 0.52000 5640.96
SOIL RETENTION BLANKET MULCH, TYPE 4 [ | |
0820 735535 470.000 SY | 1.90000 893.00] 5.20000 2444.00] 2.60000 1222.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0830 735536 59.000 SY | 5.25000 309.75] 11.00000 649.00] 7.00000 413.00
| | |

SOIL RETENTION BLANKET MULCH, TYPE 6



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

DATE
PAGE

01/06/11
003 -15

CALL ORDER  : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0840 737523 LUMP | 3007.00000 3007.00] 5159.00000 5159.00] 2929.00000 2929.00
PLANTING | | |
0850 742500 1650.000 HOUR | 41.67000 68755.50 | 41.67000 68755.50 | 41.67000 68755.50
FLAGGER, NEW CASTLE COUNTY, STATE | |
0860 742514 330.000 HOUR | 60.42000 19938.60| 60.42000 19938.60 | 60.42000 19938.60
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0870 743004 878.000 EADY | 90.00000 79020.00] 100.00000 87800.00] 78.00000 68484.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0880 743504 23.000 EACH | 245.00000 5635.00] 230.00000 5290.00] 220.00000 5060.00
WARNING SIGNS | |
0890 743507 25260.000 LFDY | 0.25000 6315.00] 0.39000 9851.40]| 0.26000 6567.60
TEMPORARY BARRICADE, TYPE III | | |
0900 748015 530.000 SF | 4.00000 2120.00] 4.00000 2120.00] 3.90000 2067.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0910 748506 6190.000 LF | 1.60000 9904.00] 0.42000 2599.80] 0.28000 1733.20
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0920 750000 10.000 EACH | 250.00000 2500.00] 350.00000 3500.00] 360.00000 3600.00
ADJUST WATER VALVE BOXES | | |
0930 758000 497.000 SY | 11.50000 5715.50] 15.00000 7455.00 | 26.00000 12922.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0940 759004 15.000 EAMO | 1000.00000 15000.00 | 5000.00000 75000.00] 2240.00000 33600.00
FIELD OFFICE, TYPE I | |
0950 760507 3000.000 SYIN | 0.75000 2250.00] 1.50000 4500.00] 2.05000 6150.00
PROFILE MILLING, HOT-MIX | | |
0960 761001 50.000 SY | 12.00000 600.00]| 20.00000 1000.00]| 20.00000 1000.00
BUTT JOINTS, HOT MIX | | |
0970 762001 690.000 LF | 1.60000 1104.00]| 3.00000 2070.00] 2.10000 1449.00
SAW CUTTING, HOT MIX | | |
0980 762002 22.000 LF | 5.00000 110.00] 12.00000 264.00]| 30.00000 660.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0990 763000 LUMP | 55000.00000 55000.00] 32000.00000 32000.00] 121000.00000 121000.00
| | |

INITIAL EXPENSE



CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

DATE
PAGE

01/06/11
003 -16

CALL ORDER  : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1000 763500 LUMP | 45000.00000 45000.00 | 96000.00000 96000.00 | 75000.00000 75000.00
MAINTENANCE OF TRAFFIC | | |
1010 763501 LUMP | 80000.00000 80000.00] 40000.00000 40000.00] 155000.00000 155000.00
CONSTRUCTION ENGINEERING | | |
1020 763502 LUMP | 15000.00000 15000.00] 19000.00000 19000.00] 12300.00000 12300.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
1030 763505 200.000 HOUR | 75.00000 15000.00] 75.00000 15000.00] 75.00000 15000.00
TRAFFIC OFFICERS | | |
1040 763508 LUMP | 9000.00000 9000.00]| 6000.00000 6000.00] 8500.00000 8500.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1050 763509 15.000 EAMO | 225.00000 3375.00] 300.00000 4500.00] 590.00000 8850.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | S 2,390,188.95] S 2,728,794.80] S 2,753,578.54
—————————————————————————————————————————— o
CONTRACT TOTALS | s 2,826,281.37] s 3,340,925.80] S 3,354,137.64

DBE GOALS

12

12

12




CONTRACT TITLE : BR 1-6510N NEW

PORT

ROAD RAILROAD CROSSING WILMINGTON & MARSH

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

DATE : 01/06/11
PAGE : 003 -17

CALL ORDER : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT N1
SET-ASIDE
I( 6 ) I ( 7 ) I( )
|GEORGE & LYNCH INC |EASTERN HIGHWAY SPEC INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  FIXED QUANTITY
| | |
0010 202000 1860.000 CY | 25.10000 46686.00 | 33.00000 61380.00]|
EXCAVATION AND EMBANKMENT | | |
0020 602001 300.000 CY | 150.00000 45000.00 | 419.00000 125700.00]
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0030 602003 94.000 CY | 1000.00000 94000.00 | 598.00000 56212.00]|
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT FOOTING, CLASS A | | |
0040 602013 135.000 CY | 650.00000 87750.00 | 604.00000 81540.00 |
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUPERSTRUCTURE, CLASS D | | |
0050 602017 61.000 CY | 970.00000 59170.00 | 1140.00000 69540.00 |
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
0060 604000 63474.000 LB | 1.20000 76168.80]| 1.40000 88863.60 |
BAR REINFORCEMENT, EPOXY COATED | | |
SECTION TOTALS | $ 408,774.80] $ 483,235.60]| $
—————————————————————————————————————————— f——————
SECTION 0002  ROAD
| | |
0070 201000 LUMP | 75000.00000 75000.00 | 72000.00000 72000.00 |
CLEARING AND GRUBBING | | |
0080 206000 200.000 cCY | 156.00000 31200.00] 129.00000 25800.00]
ROCK EXCAVATION FOR STRUCTURES AND | | |
TRENCHES | | |
0090 208000 10.000 cCY | 104.00000 1040.00] 157.00000 1570.00]
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0100 209001 3924.000 CY | 21.00000 82404.00 | 31.00000 121644.00]
BORROW, TYPE A | | |
0110 209006 4926.000 CY | 16.85000 83003.10]| 25.50000 125613.00]
BORROW, TYPE F | | |
0120 211000 LUMP | 300000.00000 300000.00] 105000.00000 105000.00]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0130 212000 1500.000 CY | 23.50000 35250.00] 35.00000 52500.00 |
| | |

UNDERCUT EXCAVATION



MECHANICALLY STABILIZED EARTH WALLS,
WALL 1
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
CALL ORDER : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) | )
|GEORGE & LYNCH INC |EASTERN HIGHWAY SPEC INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0140 250000 655.000 CY | 14.20000 9301.00] 14.00000 9170.00]
SEDIMENT REMOVAL | |
0150 251000 3900.000 LF | 2.55000 9945.00] 3.50000 13650.00]|
SILT FENCE | | |
0160 252002 15.000 EACH | 220.00000 3300.00] 104.00000 1560.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0170 254000 40.000 TON | 54.00000 2160.00] 46.00000 1840.00]
STONE CHECK DAM | |
0180 268000 305.000 TON | 33.00000 10065.00 | 30.00000 9150.00]
STABILIZED CONSTRUCTION ENTRANCE | |
0190 271000 1778.000 CY | 14.70000 26136.60] 32.00000 56896.00 |
STORMWATER MANAGEMENT POND | | |
0200 272501 1.000 EACH | 3732.00000 3732.00] 7000.00000 7000.00]
POND OUTLET STRUCTURE, SPECIAL | | |
0210 302007 1931.000 cCY | 44.30000 85543.30| 50.50000 97515.50
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0220 302011 37.000 TON | 53.90000 1994.30] 41.50000 1535.50]
DELAWARE NO. 3 STONE | | |
0230 401645 980.000 TON | 78.30000 76734.00] 77.00000 75460.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0240 401648 866.000 TON | 75.20000 65123.20]| 74.00000 64084.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0250 401663 1153.000 TON | 72.10000 83131.30]| 69.00000 79557.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0260 402000 10.000 TON | 259.00000 2590.00] 188.00000 1880.00]
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0270 602002 10.000 cCY | 500.00000 5000.00] 857.00000 8570.00]
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | I
0280 602549 2057.000 SF | 8.45000 17381.65]| 9.90000 20364.30]
FORM LINERS | | |
0290 602553 12024.000 SF | 50.00000 601200.00] 57.00000 685368.00]
| | |
| | |



SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
CALL ORDER  : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) | )
|GEORGE & LYNCH INC |EASTERN HIGHWAY SPEC INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0300 602615 345.000 SF | 31.00000 10695.00 ]| 34.50000 11902.50
MODULAR BLOCK RETAINING WALL | | |
0310 605002 LUMP | 285730.00000 285730.00| 303000.00000 303000.00
STEEL STRUCTURES [ [
0320 605511 116.000 LF | 327.00000 37932.00]| 296.00000 34336.00
PREFABRICATED EXPANSION JOINT SYSTEM, 3 | | |
0330 606002 355.000 LF | 112.20000 39831.00] 98.50000 34967.50]
METAL BRIDGE RAILING, ALUMINUM | |
0340 612021 161.000 LF | 34.65000 5578.65] 68.00000 10948.00|
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0350 612022 404.000 LF | 38.65000 15614.60| 61.00000 24644.00]|
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0360 612501 15.000 LF | 12.00000 180.00] 38.00000 570.00]
PVC PIPE, 4" | | |
0370 612502 5.000 LF | 18.30000 91.50] 123.00000 615.00]
PVC PIPE, 6" | | |
0380 612503 121.000 LF | 19.30000 2335.30] 23.50000 2843.50]
PVC PIPE, 8" | | |
0390 612529 485.000 LF | 2.60000 1261.00] 1.30000 630.50|
PIPE VIDEO INSPECTION | | |
0400 614568 90.000 LF | 48.85000 4396.50] 92.00000 8280.00|
DUCTILE IRON PIPE, 14" | | |
0410 617002 7.000 EACH | 529.00000 3703.00] 1100.00000 7700.00|
REINFORCED CONCRETE FLARED END SECTION, | | |
5" | | |
0420 617003 4.000 EACH | 559.00000 2236.00] 1300.00000 5200.00
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0430 701010 1916.000 LF | 19.20000 36787.20] 26.00000 49816.00 |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0440 701020 20.000 LF | 33.50000 670.00] 58.00000 1160.00]|
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
0450 705001 8320.000 SF | 5.10000 42432.00] 4.60000 38272.00]|
P.C.C. SIDEWALK, 4" | | |
0460 705007 50.000 SF | 24.75000 1237.50] 34.50000 1725.00]|
| | |
| | |
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FINAL
CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
CALL ORDER  : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( 7 ) | )
|GEORGE & LYNCH INC |EASTERN HIGHWAY SPEC INC |
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0470 705525 54.000 SF | 28.35000 1530.90] 23.00000 1242.00]
CURB RAMP, TYPE 1 | |
0480 705526 250.000 SF | 23.20000 5800.00] 21.00000 5250.00]
CURB RAMP, TYPE 2, 3, AND/OR 4 | | [
0490 707005 2.000 EACH | 272.00000 544.00| 438.00000 876.00
UNDERDRAIN OUTLET | |
0500 708051 8.000 EACH | 2208.00000 17664.00]| 4500.00000 36000.00
DRAINAGE INLET, 34" X 24" | | |
0510 708052 4.000 EACH | 3085.00000 12340.00] 5900.00000 23600.00
DRAINAGE INLET, 48" X 30" | | |
0520 708563 LUMP | 2773.00000 2773.00] 4000.00000 4000.00]
PERSONAL GRATE FOR PIPE INLET | | |
0530 710506 2.000 EACH | 956.00000 1912.00]| 858.00000 1716.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0540 712020 46.000 TON | 56.00000 2576.00] 140.00000 6440.00]
RIPRAP, R-4 | | |
0550 713003 96.000 SY | 5.60000 537.60| 6.80000 652.80
GEOTEXTILES, RIPRAP | | |
0560 715000 25.000 LF | 59.50000 1487.50] 64.00000 1600.00]|
PERFORATED PIPE UNDERDRAINS, 4" | | |
0570 715001 1758.000 LF | 14.80000 26018.40]| 14.00000 24612.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0580 715500 48.000 LF | 10.60000 508.80| 13.50000 648.00 |
UNDERDRAIN OUTLET PIPE, 6" | | |
0590 720050 465.000 LF | 16.50000 7672.50] 19.00000 8835.00 |
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0600 720055 13.000 LF | 63.85000 830.05] 42.50000 552.50
CURVED GUARDRAIL SECTION | | |
0610 720527 850.000 EADY | 0.26000 221.00]| 0.35000 297.50
PLASTIC DRUMS | |
0620 720532 1.000 EACH | 1240.00000 1240.00]| 1200.00000 1200.00]|
INSTALL PORTABLE IMPACT ATTENUATOR | |
0630 720534 1.000 EACH | 7740.00000 7740.00]| 4200.00000 4200.00]|
FURNISH PORTABLE IMPACT ATTENUATOR | |
0640 720556 1.000 EACH | 906.00000 906.00]| 1700.00000 1700.00
| | |

BOLLARD
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CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
CALL ORDER : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I( )
| GEORGE & LYNCH INC |EASTERN HIGHWAY SPEC INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0650 720567 415.000 LF | 17.50000 7262.50] 29.00000 12035.00]
|

FURNISH AND MAINTAIN PORTABLE P.C.C.
SAFETY BARRIER
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CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
CALL ORDER  : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT ;N1
SET-ASIDE
I ( 6 ) I ( 7 ) |
|GEORGE & LYNCH INC |EASTERN HIGHWAY SPEC INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
—————————————————————————————————————————— o
0660 720585 3.000 FEACH | 1952.00000 5856.00] 2800.00000 8400.00 |
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | [
1 | | |
0670 720586 4.000 FEACH | 1952.00000 7808.00 | 2500.00000 10000.00]|
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | [ |
2 | | |
0680 725003 3.000 EACH | 2158.00000 6474.00] 2100.00000 6300.00]
GUARDRAIL TO BARRIER CONNECTION, [ [ \
APPROACH TYPE 2 [ [ [
0690 726001 1.000 EACH | 881.00000 881.00] 809.00000 809.00|
END ANCHORAGE [ [ |
0700 727003 93.000 LF | 16.95000 1576.35] 19.00000 1767.00]
CHAIN-LINK FENCE, 4' HIGH [ [ [
0710 727004 802.000 LF | 19.20000 15398.40] 21.50000 17243.00]
CHAIN-LINK FENCE, 6' HIGH | [ [
0720 727012 1.000 EACH | 1545.00000 1545.00] 1700.00000 1700.00
VEHICULAR GATES [ [ |
0730 727510 315.000 LF | 23.70000 7465.50] 26.50000 8347.50]
WOOD RAIL FENCE | | [
0740 727522 190.000 LF | 70.50000 13395.00] 79.00000 15010.00]
DECORATIVE FENCE | | |
0750 732002 11316.000 SY | 6.20000 70159.20] 5.50000 62238.00]|
TOPSOIL, 6" DEPTH | | |
0760 732509 30.000 CY | 190.00000 5700.00]| 116.00000 3480.00]
BIORETENTION SOIL, MIX I | | |
0770 734013 10848.000 SY | 0.25000 2712.00] 0.35000 3796.80]
PERMANENT GRASS SEEDING, DRY GROUND | [ \
0780 734015 470.000 SY | 1.03000 484.10| 1.20000 564.00|
PERMANENT GRASS SEEDING, WET GROUND | | |
0790 734017 575.000 SY | 1.03000 592.25]| 0.69000 396.75]
TEMPORARY GRASS SEEDING, DRY GROUND | [ [
0800 735006 270.000 sSY | 2.06000 556.20 | 0.58000 156.60|
MULCHING, STRAW | [ |
0810 735534 10848.000 SY | 0.49000 5315.52] 0.58000 6291.84]
SOIL RETENTION BLANKET MULCH, TYPE 4 [ | |
0820 735535 470.000 SY | 5.15000 2420.50] 2.90000 1363.00]
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0830 735536 59.000 SY | 10.30000 607.70] 6.90000 407.10]
| | |

SOIL RETENTION BLANKET MULCH, TYPE 6



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/06/11
PAGE 003 -23
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-6510N NEWPORT ROAD RAILROAD CROSSING WILMINGTON & MARSH
CALL ORDER  : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) | )
|GEORGE & LYNCH INC |EASTERN HIGHWAY SPEC INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0840 737523 LUMP | 4831.70000 4831.70] 5500.65000 5500.65]
PLANTING | | |
0850 742500 1650.000 HOUR | 41.67000 68755.50 | 41.67000 68755.50
FLAGGER, NEW CASTLE COUNTY, STATE | |
0860 742514 330.000 HOUR | 60.42000 19938.60| 60.42000 19938.60
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0870 743004 878.000 EADY | 68.00000 59704.00] 58.00000 50924.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0880 743504 23.000 EACH | 125.50000 2886.50] 167.00000 3841.00
WARNING SIGNS | |
0890 743507 25260.000 LFDY | 0.21000 5304.60] 0.29000 7325.40
TEMPORARY BARRICADE, TYPE III | | |
0900 748015 530.000 SF | 5.15000 2729.50] 5.80000 3074.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0910 748506 6190.000 LF | 0.52000 3218.80] 0.58000 3590.20
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0920 750000 10.000 EACH | 275.00000 2750.00] 347.00000 3470.00
ADJUST WATER VALVE BOXES | | |
0930 758000 497.000 SY | 13.25000 6585.25] 29.00000 14413.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0940 759004 15.000 EAMO | 2393.00000 35895.00 | 1400.00000 21000.00
FIELD OFFICE, TYPE I | |
0950 760507 3000.000 SYIN | 2.90000 8700.00 | 4.40000 13200.00]|
PROFILE MILLING, HOT-MIX | | |
0960 761001 50.000 SY | 24.60000 1230.00] 40.50000 2025.00]
BUTT JOINTS, HOT MIX | | |
0970 762001 690.000 LF | 4.00000 2760.00] 3.50000 2415.00
SAW CUTTING, HOT MIX | | |
0980 762002 22.000 LF | 12.15000 267.30] 29.00000 638.00]|
SAW CUTTING, CONCRETE, FULL DEPTH | |
0990 763000 LUMP | 297000.00000 297000.00] 150000.00000 150000.00]
| | |

INITIAL EXPENSE
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DELAWARE DEPARTMENT OF TRANSPORTATION
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CALL ORDER  : 003 CONTRACT ID : T200707401.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/16/10 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|GEORGE & LYNCH INC |EASTERN HIGHWAY SPEC INC |
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1000 763500 LUMP | 10400.00000 10400.00 | 1200.00000 1200.00]
MAINTENANCE OF TRAFFIC | | |
1010 763501 LUMP | 41200.00000 41200.00] 16000.00000 16000.00
CONSTRUCTION ENGINEERING | | |
1020 763502 LUMP | 10180.00000 10180.00] 34000.00000 34000.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
1030 763505 200.000 HOUR | 75.00000 15000.00] 75.00000 15000.00
TRAFFIC OFFICERS | | |
1040 763508 LUMP | 7725.00000 7725.00]| 1200.00000 1200.00]
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1050 763509 15.000 EAMO | 515.00000 7725.00]| 566.00000 8490.00]|
CPM SCHEDULE UPDATES AND/OR REVISED [ [ [
UPDATES | | |
SECTION TOTALS | $ 2,965,243.42] $ 2,904,065.04] $
—————————————————————————————————————————— o
CONTRACT TOTALS | s 3,374,018.22] s 3,387,300.64] $

DBE GOALS

12

12 % |




